



Republic of the Philippines
Department of Education
REGION XIII – CARAGA
SCHOOLS DIVISION OFFICE OF SURIGAO CITY

Office of the Schools Division Superintendent

NOTICE OF AWARD

VON RONALD M. OCENAR

LVRO CONSTRUCTION AND SUPPLY
11172 Maharlika National Highway,
Brgy. Rizal, Surigao City

Project: REPAIR AND REHABILITATION OF FIVE (5) CLASSROOMS OF B.
VASQUEZ MCES
ABC: PHP PHP 3,871,843.67

Dear Sir:

We are pleased to notify you that the contract for the above Project is hereby awarded to your Company in the amount of **TWO MILLION FIVE HUNDRED SEVENTY FIVE THOUSAND SEVEN HUNDRED NINETY SIX PESOS AND EIGHTY TWO CENTAVOS ONLY (PHP 2,575,796.82)**.

Kindly affix your signature on the space provided for below to indicate your formal acceptance of the award.

Failure to enter contract with us shall constitute a sufficient ground for cancellation of this award, and imposition of appropriate sanctions.

You are required to submit within five (5) days from the receipt of this notice the following documents in preparation for the signing of the contract agreement.

1. Construction schedule and S-curve
2. Manpower schedule
3. Construction methods
4. Equipment utilization schedule
5. Construction safety and health program approved by the DOLE
6. PERT/CPM

Your Company's performance of its contractual obligations shall commence effective from the date of approval of the Contract between the Department of Education Schools Division of Surigao City and you Company.



2023-03-119

Republic of the Philippines
Department of Education
REGION XIII – CARAGA
SCHOOLS DIVISION OFFICE OF SURIGAO CITY

Office of the Schools Division Superintendent

Please acknowledge receipt and acceptance of this Notice by signing in the space provided below. Keep one copy and return the original within two (2) calendar days from receipt hereof to the Department of Education Schools Division of Surigao City.

Very truly yours,

MARILOU B. DEDUMO, PhD, CESO V

Schools Division Superintendent

Date: _____

CONFORME:



VON RONALD M. OCENAN

(Signature over Printed Name)

LVRO CONSTRUCTION AND SUPPLY

Date: May 26, 2023